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February 8, 2017

AMENDMENT #1 — IFB014DOET17 (C) Repairs to Physical Education Building
Roof & Ancillary Areas at Addelita Cancryn Jr. High School in St. Thomas, Virgin
Islands.

DELETE: Itemized Bid Sheet

INSERT: Itemized Bid Sheet #2

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED

BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT WITH
THEIR BID PROPOSAL.



ITEMIZED BID SHEET #2
Proposed
Rebuilding of the PE Building Roof
For: Addelita Cancryn Jr. High School
located at: #1 Crown Bay
St. Thomas, U.S.V.L.

*NOTE: THIS BID SHEET #2 SUPERCEDES THE FIRST BID SHEET ISSUED FOR THE PROJ.

NOTE: 1.

CONTRACTOR’S BID SHALL BE DISQUALIFIED IF ITEMIZED BID SHEET IS NOT FULLY
COMPLETED WITH BOTH UNIT AND MATERIAL & LABOR COSTS FOR ALL ITEMS.

*%**¥*THE QUANTITIES NOTED BELOW ARE NOT NECESSARILY EXACT, AND THE
ITEMS NOTED DO NOT NECESSARILY MAKE UP ALL THE WORK REQUIRED, OR
NOTED IN THE SPECIFICATIONS AND DRAWINGS, FOR THE COMPLETE
CONSTRUCTION AND PROPER OPERATION OF THE PROJECT. THE ITEMS NOTED,
WILL BE USED IN ESTABLISHING IF THE COST, WHICH ARE BEING SUBMITTED BY
THE BIDDER, ARE WITHIN THE CURRENT ACCEPTABLE PRICES BEING USED IN THE
U.S. VIRGIN ISLANDS CONSTRUCTION MARKET; AND ALSO TO ENSURE THAT ALL
CONTRACTORS BIDS ARE THE SAME. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR SUBMITTING A TOTAL LUMP SUM COST FOR THE COMPLETE CONSTRUCTION
OF THE PROJECT.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO ESTABLISH EXACT QUANTITIES
BASED ON DOCUMENTS ISSUED AND SITE VISITS CARRIED OUT, FOR A TOTAL LUMP
SUM COST TO CONSTRUCT THE PROJECT.

ADD ALTERNATES SHALL NOT BE INCLUDED IN THE TOTAL LUMP SUM COST OF
CONSTRUCTION. THE ADD ALTERNATE ITEMS ARE FOR UTILIZATION IN THE EVENT
THAT ADDITIONAL WORK OR ADJUSTMENT OF THE CONTRACTED WORK IS
REQUIRED, DURING THE CONSTRUCTION OF THE PROJECT.

PRICES BEING SUBMITTED FOR WORK TO BE DONE SHALL INCLUDE THE
CONTRACTOR’S OVERHEAD TAXES AND PROFIT ALONG WITH ALL COSTS FOR
MATERIALS, EQUIPMENT, LABOR, TRANSPORTATION, FREIGHT, INSURANCES, ETC.
NECESSARY TO FACILITATE PROPER, SAFE, AND TIMELY COMPLETION OF THE
PROJECT.

UNIT PRICES SUBMITTED ON THE ITEMIZED BID SHEET SHALL BE UTILIZED FOR
ANY CREDITS OR DEBITS TO THE PROJECT; WHICH, IF NECESSARY, SHALL BE
ADDRESSED AS A CHANGE ORDER TO THE PROJECT.

Item

Cost
Unit Material &
Item Description Quantity Price Labor

01. | MOBILIZATION COSTS L.S. $ $

(02. | GENERAL CONDITION COSTS L.S. $ $
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Item
No.

Item Description

Quantity

Unit
Price

Cost
Material &
Labor

PARTIAL DEMOLITION

03.

CAREFULLY REMOVE EXISTING CORRUGATED GALVANIZE
SHEATHING, ONLY GLULAM MEMBERS AS DEEMED
NECESSARY, 3x6 STRUCTURAL T&G MEMBERS,GUTTERING &
FASCIA (FOR THE MAIN CENTRAL HIP ROOF AND THE
OVERHANG ON THE EAST AND WEST SIDE) AND LEGALLY
DISPOSE OF DEMO MATERIAL & PREPARE AREA TO RECEIVE
NEW ROOF AND BOND BEAM

1,600 + 700 S.F.

= 2,300 S.F.

04.

CONTRACTOR TO THEN PROPERLY COVER THE EXISTING
AREA WITH A HEAVY DUTY TARP TO PROTECT EXISITNG
INTERIOR OF BUILDING AND ANY CONTENTS LEFT INSIDE OF
THE AREA, COVERED BY REMOVED ROOF, FROM INCLEMENT
WEATHER AND THEFT

1,600 + 700 S.F.

=2,300 S.F.

05.

CAREFULLY REMOVE AND LEGALLY DISPOSE OF WOOD
FRAMING AND PLYWOOD SHEATHING & SIDING THAT IS
COVERING EXISTING REINFORCED CONCRETE FLAT ROOF
OVER LOCKER AND SHOWER ROOMS ON THE NORTH AND
SOUTH ENDS OF THE BUILDING

1,750 S.F.

06.

CONTRACTOR TO THEN PROPERLY COVER THE EXISTING
AREA WITH A HEAVY DUTY TARP TO PROTECT WATER
FROM INFILTRATING THROUGH THE CRACKS IN THE
EXISTING REINFORCED CONCRETE ROOF

1,750 S.F.

07.

CONTRACTOR TO CHIP ALL EXTERIOR CRACKS AND LOOSE
CONCRETE AREAS ON BOTH EXISTING CONCRETE FLAT
ROOFS AND SEAL THEM WITH HYDRAULIC CEMENT OR
EPOXY CEMENT MIXED WITH ACRYL60

500 S.F.

08.

REMOVE EXISTING SECURITY GRILLE SNAD METAL LOUVER
WINDOWS AS WELL WOOD FRAMING AND PLYWOOD
SHEATHING BELOW WINDOWS AND SECURE AREA WITH
PLYWOOD BARRIER TO PREVENT ACCESS AND ENSURE
PROPER SECURITY FOR THE INTERIOR OF THE BUILDING.

300 S.F.

09.

CUT BACK 6x13 EXISTING EXTENDED GLULAM (ON WESTERN
SIDE OF THE BUILDING) BACK TO THE EXTERIOR FACE OF
THE BUILDING AS REQUIRED TO FACILITATE
CONSTRUCTION OF THE NEW ROOF AS REQUIRED

20 L.F.

10.

CAREFULLY REMOVE ALL EXISTING CEILING LIGHTS,
ELECTRICAL WIRING AND CONDUITS AND OTHER RELATED
ITEMS OF THE BUILDING THAT WILL BE IMPACTED BY THE
PARTIAL ROOF DEMOLITION AND SECURELY STORE THEM
FOR POSSIBLE REINSTALLATION

L.S.

NEW MAIN CENTER HIP AND SHED ROOFS ON EAST AND WEST CONSTRUCTION

1.

CONSTRUCT NEW POURED REINFORCED PERIMETER BOND
BEAM 8”"Wx 3.5°H (FOR MAIN CENTRAL ROOF AREA AS
INDICATED PER DRAWING) AS WELL AS THE NEW
REINFORCED BOND BEAM (ON THE EASTERN AND WESTERN
SIDE OF THE BUILDING) ABOVE THE NEW WINDOWS AND
ENTRY GATES OPENINGS

24 Cu. Yds.

$

12.

CONSTRUCT NEW HIP ROOF OF 24GAGUE COLORED
CORRUGATED ROOF SHEATHING (TO MATCH SCHOOL
EXISTING COLOR) ON 2x4 PURLINS @24” O.C. ON 5/8 T-111
SHEATHING ON 3x6 RAFTERS AND 3x8 MAIN RIFGE RAFTERS
WITH 2x12 FASCIA BOARDS AND GUTTERING AND DOWN
SPOUTS AS INDICATED ON THE DRAWINGS

- WD CEILING TO BE PAINTED WITH 2 COATS OF EXTERIOR
HIGH GLOSS OAK STAIN

1,300 S.F.

13.

CONSTRUCT NEW REINFORCED POURED BOND BEAMS FOR
THE SHED ROOFS ON THE EAST AND WESTERN SIDE OF THE
NEW MAIN HIP ROOF

5 Cu. Yds.
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Item
No.

Item Description

Quantity

Unit
Price

Cost
Material &
Labor

14.

CONSTRUCT 2 NEW SHED ROOF ON THE EAST AND WEST
SIDE OF MAIN HIP ROOF OF 24GAGUE COLORED
CORRUGATED ROOF SHEATHING (TO MATCH SCHOOL
EXISTING COLOR) ON 2x4 PURLINS @24” O.C. ON 5/8 T-111
SHEATHING ON 3x6 RAFTERS WITH 2x8 FASCIA BOARDS AND
GUTTERING AND DOWN SPOUTS AS INDICATED ON THE
DRAWINGS

- WD CEILING TO BE PAINTED WITH 2 COATS OF EXTERIOR
HIGH GLOSS OAK STAIN

650 S.F.

15.

CONSTRUCTION OF 10" DIA. POURED REINFORCED CONC.
COLUMN 9Ft. HIGH WITH 2°x2°x1* REINFORCED FTNG (THAT
WILL SUPPORT THE BOND BEAMS FOR THE SHED ROOF
NOTED ABOVE IN ITEM #14

4 Cu. Yds.

16.

CONSTRUCT NEW POURED REINFORCED CONCRETE BEAMS
No.5 AND POURED REINFORCED CONC. COL. No.6 (BETWEEN
NEW METAL LOUVER WINDOWS)

6 Cu. Yds.

1%:

INSTALL NEW 3°Wx4’H SECURITY METAL LOUVRE WINDOWS
(WITH METAL BARS IN EACH LEAF) AS WELL AS THE 3Ft.
HIGH REINF. 6” BLOCK ENCLOSURE BELOW EACH WINDOW

8 Pes.

18.

REMOVE EXISTING 10°x7" EXISTING DOUBLE METAL GATE
REFURBISH AND REINSTALL AFTER NEW HIP ROOF IS
CONSTRUCTED

2 Pcs.

19,

REFURBISH EXISTING IRON SECURITY GRATINGS ON THE
EXTERIOR OF WINDOWS AND REINSTALL AFTER NEW
WINDOWS HAVE BEEN INSTALLED

4 Pcs..

20.

REINSTALL EXISTING LIGHT FIXTURES SWITCHES,
ELECTRICAL WIRES AND CONDUITS ETC. (THAT WERE
REMOVED TO FACILITATE DEMOLITION OF THE ROOFS) TO
FULLY ENABLE ALL LIGHT FIXTURES & ELELCTRICAL
SYSTEMS THAT WERE WORKING BEFORE TO AGAI WORK
PROPERLY (WITH THE INCLUSION OF AN ADDED
ALLOWANCE OF COST OF 35% FOR NEW MATERIALS
INCLUDED TO REPLACE EXISTING MATERIALS THAT
CANNOT BE REUSED IN THR REINSTALLATION)

L.S.

21

EXTENSION OF INTERIOR WALLS (AFTER CONSTRUCTION OF
NEW CENTRAL HIP ROOF) IN MAIN EXTRY/EXIT AREA,
OFFICES AND EQUIPMENT STORAGE ROOMS — SIMILAR TO
DETAIL #09 ON SHT. §-03

1,050 S.F.

22

SUPPLY AND INSTALL NEW EXTERIOR LIGHTS IN EAST AND
WEST OVER HANG AREAS AS NOTED AND SPECIFIED ON THE
DRAWINGS

6 Pcs.

o

REPLACE DAMAGED AND MISSING WALL TILES IN GIRLS
LOCKER/SHOWER ROOM TO MATCH EXISTING TILES

150 S.F.

24.

LS.
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ADD ALTERNATE ITEMS

Item
No.

Item Description

Quantity

Unit
Price

Cost
Material &
Labor

01.

REMOVE EXISTING 10°x7° EXISTING DOUBLE METAL GATE
AND PREPARE AREAA TO RECEIVE NEW 2x2 HOLLOW
TUBING METAL GATE WITH LOCK HASP

2 Pcs.

02.

ACQUIRE NEW FABRICATED 10°x7° HOLLOW TUBING
DOUBLE GATE AND INSTALL AS NOTED ON DRAWINGS AND
SUPPLY COMMERCIAL PAD LOCKS FOR THE GATE

2 Pes.

03.

CUT OFF 6” OF EXISTING 3x6 ROTTEN WOOD RAFTER ENDS
FOR EXISTING SLOPED SHED WALKWAY ROOF AND
PREPARE TO RECEIVE NEW 2x8 WOOD FASCIA BOARD

LS.

04.

REMOVE ANY EXISTING ROTTEN PLYWOOD ON EXISTING
WALKWAY ROOF COVER AND REPLACE WITH NEW TREATED
PLYWOOD TO MATCH EXISTING AND SEAL ALL JOINTS WITH
VULKEM CAULKING SEAL

160 S.F.

05.

AFTER CHANGING ROTTEN PLYWOOD FROM WALKWAY
ROOF COVER, SAND EXISTING FINISH TO PREPARE ROOF TO
RECEIVE 3 PHASE VULKEM APPLICATION TO THE PLYWD ON
THE ROOF.

450 S'F.

06.

INSTALL NEW 2x8 WOOD FASCIA ON SOUTH SIDE OF
WALKWAY ROOF COVER AND INSTALL HEAVY DUTY 6~
GUTTERING AND A 3" DIA. DN. SPOUT ON EASTERN SIDE OF
GUTTER.

24 LF.

NEW ROOF CONSTRUCTION OVER LOCKER ROOMS — CONCEPT #1

07.

CONSTRUCTION OF NEW HIP ROOF OF 24GAGUE COLORED
CORRUGATED ROOF SHEATHING (TO MATCH SCHOOL
EXISTING COLOR) ON 2x4 PURLINS @24™ O.C. ON 5/8 T-111
SHEATHING ON 3x6 RAFTERS & 3x8 MAIN RIDGE RAFTERS
WITH 3x8 PERIMETER WOOD PLATE, 2x8 FASCIA BOARDS
AND GUTTERING AND DOWN SPOUTS w/ SPLASH BLOCKS AS
INDICATED ON THE DRAWINGS

2,400 S.F.

08.

CONSTRUCT NEW HYBRID COLUMN #07 ATTACHED TO
EXISITING WALLS IN LOCKER/SHOWER ROOMS, (UP TO
CEILING AND ABOVE EXTERIOR SIDE OF EXISTING
CONCRETE FLAT ROOF) TO SUPPORT NEW 3x8 RIDGE
RAFTERS OF NEW TRUNCATED HIP ROOF.

5 Cu. Yds.

NEW ROOF CONSTRUCTION OVER LOCKER ROOMS — CONCEPT #3

09.

POURING OF NEW .4 in12 SLOPED FIBER HAIR REINFORCED
CONCRETE CAPPING ON PREPARED EXISTING CONCRETE
FLAT ROOFS TO ALSO INCLUDE INSTALLATION OF 2x8
FASCIA BOARD, 6" HEAVYDUTY GUTTERING WITH DOWN
SPOUTS AND SPLASH BLOCK AS NOTED ON THE DRAWINGS. -
- CAPPING TO BE CURED AND THEN SEALED WITH 3 PHASE
APPLICATION OF VULKEM MEMBRANE

2,000 S.F.

NEW ROOF CONSTRUCTION OVER LOCKER ROOMS — CONCEPT #2

10.

CONSTRUCT 2 NEW SHED ROOF ON THE NORTH AND SOUTH
SIDE OF MAIN HIP ROOF OF 24GAGUE COLORED
CORRUGATED ROOF SHEATHING (TO MATCH SCHOOL
EXISTING COLOR) ON 2x4 PURLINS @24” O.C. ON 5/8 T-111
SHEATHING ON 3x8 RAFTERS, CONNECTED TO NEW 3x8
PLATE, WITH 2x12 FASCIA BOARDS AND GUTTERING AND
DOWN SPOUTS AS INDICATED ON THE DRAWINGS

2,000 S.F.
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Item
No.

Item Description

Quantity

Unit
Price

Cost
Material &
Labor

11

FILL IN EASTERN AND WESTERN TRIANGULAR OPENING OF
THE SHED ROOF WITH 6” REINFORCED BLOCK ENCLOSURE

100 S.F.

NEW LIGHT FIXTURES

L2

SUPPLY ALL REQUIRED MATERIALS & EQUIPMENT AND
INSTALL NEW MAX LITE LED T-8 HIGH BAY SUSPENDED
LIGHT FIXTURES AS NOTED AND SPECIFIED ON THE
DRAWING

17 Pcs.

EXISTING BASKETBALL COURT RENOVATION

13.

SUPPLY ALL REQUIRED MATERIALS & EQUIPMENT AND
INSTALL NEW MAX LITE LSV SEALED MR MOTION SENSOR
ACTIVATED SURFACE MOUNTED LIGHT FIXTURES IN THE
SHOWER/LOCKER ROOM AREA

20 Pcs.

14.

CLEAN AND PREPARE EXISTING BASKET BALL COURT
SURFACE AS PER MAUFACTURER SPECIFICATIONS AND
APPLY NEW ACRYLOFLEX SURFACE MATERIAL OR
APPROVED EQUAL AND REMARK BASKETBALL COURT AS
PER REGULATION BASKET BALL COURT SPECIFICATIONS

6,000 S.F.

15.

a.) CONTRACTOR SHALL PURCHASE, SUPPLY AND INSTALL
NEW CLEARSPAN 65°W x 100°L GABLE HD BUILDING OVER
EXISTING BASKETBALL COURT AS NOTED ON PLANS.

b.) CONTRACTOR SHALL ANCHOR AND STRUCTURALLY
SECURE THE BUILDING FRAME TO THE GROUND WITH
STRUCTURAL HELICAL ANCHORS SUPPLIED BY THE
MANUFACTURER CLEARSPAN AND INSTALL NEW UV
RIPSTOP POLYETHELENE COVER OVER THE METAL FRAME
STRUCTURE

6,500 S.F.

L.S.

16.

a.) CONTRACTOR SHALL PURCHASE, SUPPLY AND INSTALL
NEW CLEARSPAN 65°W x 100°L GABLE HD BUILDING OVER
EXISTING BASKETBALL COURT AS NOTED ON PLANS AND
INSTALL NEW UV RIPSTOP POLYETHELENE COVER OVER
THE METAL FRAME STRUCTURE.

b.) CONTRACTOR SHALL ANCHOR AND STRUCTURALLY
SECURE THE BUILDING FRAME TO 3’H x 2’W REINFORCED
FOUNDATION FOOTINGS

6,500 S.F.

90 Cu. Yds.

17.

CONTRACTOR SHALL CONSTRUCT ALTERNATE
STRUCTURAL POURED CONCRETE PIERS 2.5Ft x 2.5Ft x 6Ft.
DEEP with 4/ #5°s VERTICAL AND #3 TIES SPACED @ 6” O.C.
ANCHOR STRUCTURAL METAL FRAMES OF THE
BASKETBALL COURT COVER.

12 Pcs.
Or 18 Cu. Yds.

18.

L.S.

19.

L.S.

20.

L.S:

21,

L.S.
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